
BID RESULTS LOG 4/25/23 2PM BASE BID; 3 PM ALTERNATES
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BASE BID 26,847,000.00$                                           26,280,000.00$                                           24,983,587.00$                                           25,967,000.00$                                           27,000,000.00$                                           26,087,000.00$                                           

ADDENDA 1,2,3 ACKNOWLEDGMENT YES YES YES YES YES YES

ADDITITIVE ALTERNATE NO. 1 65,000.00$                                                  110,000.00$                                                66,183.00$                                                  80,000.00$                                                  23,845.00$                                                  72,000.00$                                                  

CEILING ENHANCEMENTS

ADDITIVE ALTERNATE NO. 2 26,000.00$                                                  37,000.00$                                                  26,039.00$                                                  31,000.00$                                                  7,948.00$                                                     32,000.00$                                                  

ACOUSTIC WALL TREATMENT

ADDITIVE ALTERNATE NO. 3 165,000.00$                                                210,000.00$                                                168,036.00$                                                177,000.00$                                                228,749.00$                                                176,000.00$                                                

ENHANCED ROOFING

ADDITIVE ALTERNATE NO. 4 200,000.00$                                                368,000.00$                                                103,072.00$                                                402,000.00$                                                429,203.00$                                                152,000.00$                                                

GB WARRANTY

ADDITIVE ALTERNATE NO. 5 140,000.00$                                                184,000.00$                                                141,333.00$                                                164,000.00$                                                207,074.00$                                                151,000.00$                                                

ENHANCED EMS

DEDUCTIVE ALTERNATE NO. 6 (80,000.00)$                                                 (70,000.00)$                                                 (84,429.00)$                                                 (84,000.00)$                                                 (60,509.00)$                                                 (84,900.00)$                                                 

L&I

DEDUCTIVE ALTERNATE NO. 7 (140,000.00)$                                               (125,000.00)$                                               (85,517.00)$                                                 (64,000.00)$                                                 (58,320.00)$                                                 (137,500.00)$                                               

WINDOW COVERINGS

DEDUCTIVE ALTERNATE NO. 8 (300,000.00)$                                               (150,000.00)$                                               (297,189.00)$                                               (358,000.00)$                                               (159,923.00)$                                               (263,400.00)$                                               

SOLAR CANOPY (PARTIAL)

DEDUCTIVE ALTERNATE NO. 9 (650,000.00)$                                               (400,000.00)$                                               (715,395.00)$                                               (656,000.00)$                                               (406,611.00)$                                               (989,400.00)$                                               

SOLAR CANOPY (COMPLETE)

DEDUCTIVE ALTERNATE NO. 10 (200,000.00)$                                               (180,000.00)$                                               (123,925.00)$                                               (132,000.00)$                                               (345,582.00)$                                               (52,100.00)$                                                 

TUBULAR SKYLIGHT

DEDUCTIVE ALTERNATE NO. 11 (125,000.00)$                                               (10,000.00)$                                                 (11,120.00)$                                                 (75,000.00)$                                                 (5,000.00)$                                                   (95,400.00)$                                                 

DEWATERING


